STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 09/ 07/ 05 I N CALAVERAS COUNTY NEAR VALLEY 09/ 08/ 05
CONTRACT NUMBER 10- OMB504 SPRI NGS FROM 0. 4 KM WEST OF Sl LVER CONTRACT CODE 'F '
LOCATI ON 10- CAL-26-7.5/7.6 RAPI DS ROAD TO 0.2 KM EAST COF 24 CONTRACT | TEMS
SI LVER RAPI DS ROAD
EXCAVATE EXI STI NG SLOPES FEDERAL Al D ACST-P026-(023)E

PHG- P026- (023) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%

PROPGOSALS | SSUED 14 FUND TOTAL HB1 702, 000 TOTAL NUMBER OF WORKI NG DAYS 20
NUMBER OF BI DDERS 7 ENG NEERS EST 651, 000. 00 AMOUNT UNDER 306, 186. 00 PERCENT UNDER EST 47. 03
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 344, 814. 00 7 FORD CONSTRUCTI ON COMPANY | NC 209 333-1116
00391570
639 E LOCKEFORD STREET FAX 209 333-8597
LODI CA 95240
2 396, 332. 60 4 Cl MARRON | NC 209 848-1655
00827599
460 N YOSEM TE AVENUE STE 4 FAX 209 848-1656
OAKDALE CA 95361
3 397, 200. 00 3 STEELHEAD CONSTRUCTORS | NC 530 226-6400
00729880
P O BOX 997 FAX 530 226- 6401
PALO CEDRO CA 96073
4 398, 850. 00 5 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA 95077
5 453, 194. 40 2 ON GRADE CONTRACTI NG 209 984-4800
00595068
18149 NMAIN STREET STE 10 FAX 209 984-4700

JAMESTOMNN CA 95327



10- OMB504
10- CAL- 26-7
09/ 07/ 05

619, 633. 36

749, 626. 00

1

6

D HWLLIAVS CONSTRUCTI ON
I NCORPORATED

4969 N GLENN AVENUE
FRESNO CA 93704

VI KI NG CONSTRUCTI ON
COVPANY | NC

P O BOX 1508

RANCHO CORDOVA CA 95741

559 241-0374
00571597
FAX 559 241-0377

916 852-5530
00745029
FAX 916 852-5533

Bl D245
PACE 2
09/ 08/ 05



10- OMB504 Bl D245

10- CAL- 26-7 PAGE 3
09/ 07/ 05 09/ 08/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 CENTERLI NE STRI PI NG STRI PI NG

ELK GROVE CA
FORCE TRAFFI C CONTROL TRAFFI C CONTROL
EXETER CA
NI TTA CONSTRUCTI ON HYDROSEEDI NG

LOOM S CA



10- OMB504
10- CAL- 26-7
09/ 07/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 4

09/ 08/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

Bl DDER | D

CENTERLI NE STRI PI NG
9847 DI NO DRI VE
ELK GROVE CA 95624

FORCE TRAFFI C CONTROL | NC
P O BOX 1107
EXETER CA 93221

NI TTA CONSTRUCTI ON | NC
3778 DEL MAR AVENUE
LOOM S CA 95650

TI TAN

999 M SSI ON DE ORO STE 105
REDDI NG CA 96003

NAME AND ADDRESS

STRI PI NG

FLAGGE NG AND TRAFFI C CONTROL

ERCSI ON CONTROL

PREPARE WATER POLLUTI ON CONTROL PROGRAM

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CENTERLI NE STRI PI NG COVPANY | NC
ELK GROVE CA

FORCE TRAFFI C CONTROL
EXETER CA

NI TTA CONSTRUCTI ON | NC
LOOM S CA

ITEM5S 8, 9 AND 22 THRU 24

| TEM 6 ( PARTI AL)

| TEM5 16 THRU 21



10- OMB504 Bl D245
10- CAL- 26-7 PAGE 5
09/ 07/ 05 09/ 08/ 05

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CENTERLI NE STRI PI NG COVPANY | NC
9847 DI NO DRI VE
ELK GROVE CA 95624

NI TTA CONSTRUCTI ON | NC
3778 DEL MAR AVENUE
LOOM S CA 95650-9051

W C MALONEY
P O BOX 30326
STOCKTON CA 95213- 0326

Bl DDER | D NAME AND ADDRESS

TRAFFI C MARKI NG

ERCSI ON CONTROL

CLEARI NG AND GRUBBI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CENTERLI NE STRI PI NG
ELK GROVE CA

NI TTA CONSTRUCTI ON
LOOM S CA

THOVAS AND PRATT
EL SOBRANTE CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG

HYDROSEEDI NG

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CENTERLI NE STRI PI NG
ELK GROVE CA

NI TTA CONSTRUCTI ON | NC
3778 DEL MAR AVENUE
LOOM'S CA 95650-9051

CONTI NUED ON NEXT PAGE

STRI PI NG AND MARKI NG ( PORTI ON)

ERCSI ON CONTRCL ( PORTI ON)



10- OMB504
10- CAL- 26-7
09/ 07/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 6

09/ 08/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 SAMS EQUI PMENT AND SUPPLI ES
P O BOX 7797
FRESNO CA 93747-7797

Bl DDER | D NAME AND ADDRESS

EQUI PMENT RENTAL AND SUPPLI ES ( PORTI ON)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 DON GARCI A EXCAVATI NG
SQUTH LAKE TAHCE CA

FORCE TRAFFI C CONTROL
EXETER CA

NI TTA CONSTRUCTI ON
LOOM S CA

OPERATED EQUI PMENT RENTAL AND ROAD EXCAVATI ON ( PARTI AL)

CONSTRUCTI ON AREA SI GNS AND FLAGGE NG

ERCSI ON CONTROL



10- OMB504 Bl D245

10- CAL- 26- 7 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7

09/ 07/ 05 09/ 08/ 05

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2,500. 00 2, 500. 00

PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 3, 000. 00 3, 000. 00
3 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 1 1, 200. 00 1, 200. 00
4 074041 STREET SVEEPI NG LS LUVMP SUM 13, 500. 00 13, 500. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 1, 000. 00 1, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 40, 000. 00 40, 000. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 3, 400. 00 3, 400. 00
8 (S) 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 470 4.00 1, 880. 00
9 (S) 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 9 55. 00 495. 00
10 150771 REMOVE ASPHALT CONCRETE DI KE M 410 10. 00 4,100. 00
11 (S) 151282 SALVAGE ROADSI DE SI GN PANEL EA 2 50. 00 100. 00
12 (S) 152320 RESET ROADS| DE SI GN EA 2 175. 00 350. 00
13 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 8, 000. 00 8, 000. 00
14 170101 DEVELOP WATER SUPPLY LS LUMP SUM 1, 000. 00 1, 000. 00
15 190101 ROADWAY EXCAVATI ON VB 16, 600 15. 15 251, 490. 00
16 (S) 035816 BONDED FI BER MATRI X ( EROSI ON CONTROL) KG 2,020 2.55 5, 151. 00
17 (S) 203014 FI BER ( EROSI ON CONTROL) KG 290 . 80 232. 00
18 (S) 203024 COVPCST ( EROSI ON' CONTROL) VB 3.6 310. 00 1,116. 00
19 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON' CONTROL) EA 1 1, 275. 00 1, 275. 00
20 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 27 96. 00 2,592. 00
21 (S) 203056 COWVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 11 1. 00 11. 00
22 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 8 91. 00 728. 00
23 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 320 4.00 1, 280. 00
( SPRAYABLE)

24 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 69 6. 00 414. 00

TOTAL 344, 814. 00



| TEM

NNNNNNRRRPRRRRRE R
RWNFRPOOONOURWNROOONDUTAWNEF

_|
9

10- OMB504
10- CAL- 26-7
09/ 07/ 05

307.
2, 000.
95.

90.

396, 332. 60

SUMMARY

OF

REMA

397, 200. 00

FOURTH
Bl D AMOUNT

2,500. 00 2500.
3, 300. 00 3300.
2,200. 00 2200.
15, 000. 00 15000.
2, 000. 00 2000.
40, 000. 00 40000.
7, 600. 00 7600.
4.00 1880.
50. 00 450.
13. 00 5330.
250. 00 500.
400. 00 800.
20, 000. 00 20000.
2, 000. 00 2000.
17.00 282200.
2.60 5252.
.80 232.
310. 00 1116.
1, 500. 00 1500.
95. 00 2565.
1.00 11.
90. 00 720.
4.00 1280
6. 00 414
398, 850. 00

Bl D245
PAGE 8
09/ 08/ 05
FI FTH
Bl D AMOUNT
1, 500. 00 1500.
35, 500. 00 35500.
3, 600. 00 3600.
23, 000. 00 23000.
6, 000. 00 6000.
39, 500. 00 39500.
5, 750. 00 5750.
5. 80 2726.
74. 80 673.
8. 00 3280.
72.00 144.
72.00 144.
8, 000. 00 8000.
1, 000. 00 1000.
18. 35 304610.
3. 69 7453.
1.15 333.
446. 00 1605.
1, 000. 00 1000.
137.00 3699.
1.30 14.
140. 00 1120.
6. 00 1920
9. 00 621
453, 194. 40
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10- OMB504
10- CAL- 26-7
09/ 07/ 05

65. 00

SUMMARY OF
SEVENTH
AMOUNT Bl D
6500. 00 2,500. 00
26000. 00 10, 000. 00
13000. 00 10, 000. 00
13000. 00 25, 000. 00
6500. 00 5, 000. 00
65000. 00 50, 000. 00
23660. 00 10, 000. 00
13000. 20 10. 00
12999. 96 100. 00
3444. 00 30. 00
1300. 00 500. 00
1400. 00 1, 000. 00
75504. 00 25, 000. 00
6500. 00 1, 000. 00
309922. 00 34. 36
6686. 20 4.00
290. 00 2.00
1638. 00 400. 00
3900. 00 500. 00
3510. 00 150. 00
22.00 10. 00
4160. 00 150. 00
20800. 00 10. 00
897. 00 10. 00
619, 633. 36

REMA

749, 626. 00

DDERS

Bl D245
PACE 9
09/ 08/ 05



